
Addendum 2 Pre-bid Meeting Clarifications 

 

A2.1 Changes to Bathroom Plans 

The following is a description of the changes to the plans that Lehi City has made.  

 LED cans will be used instead of the specified fixtures.  

 The tie in will be to the sewer system no the septic tank.  

 Porcelain fixtures will be used instead of stainless steel.  

 The toilets will not be auto flush.  

 There will be no hand-dryers. Lehi City will install towel dispensers.  

 The partitions should be made of plastic or a composite instead of metal.  

 Floors will be polished and sealed concrete.  

 The brick will be sealed.  

 

A2.2 Liquidated Damages after Final Completion Date 

Once the bid is awarded, the City and the Contractor will set a Final Completion Date as a part of the 

Contract Documents. If the Contractor’s delay makes the damages applicable, the Contractor agrees 

that they will pay liquidated damages in the amount of $100.00 per day for each day after the final 

completion date. 


